
Addendum 2 Pre-bid Meeting Clarifications 

 

A2.1 Changes to Bathroom Plans 

The following is a description of the changes to the plans that Lehi City has made.  

 LED cans will be used instead of the specified fixtures.  

 The tie in will be to the sewer system no the septic tank.  

 Porcelain fixtures will be used instead of stainless steel.  

 The toilets will not be auto flush.  

 There will be no hand-dryers. Lehi City will install towel dispensers.  

 The partitions should be made of plastic or a composite instead of metal.  

 Floors will be polished and sealed concrete.  

 The brick will be sealed.  

 

A2.2 Liquidated Damages after Final Completion Date 

Once the bid is awarded, the City and the Contractor will set a Final Completion Date as a part of the 

Contract Documents. If the Contractor’s delay makes the damages applicable, the Contractor agrees 

that they will pay liquidated damages in the amount of $100.00 per day for each day after the final 

completion date. 


